

**ADDENDUM #1**  
**HIGHWAY 79 CORRIDOR AUTHORITY**  
**RFQ 18-2**

**PLANNING, COMPREHENSIVE PLAN, LAND DEVELOPMENT CODE,  
 FUTURE LAND USE MAPS & RELATED SERVICES**

**DATE: November 7, 2018**

Please note the following changes regarding the above-referenced RFQ:

**1. Page 11, Section 3.0 Schedule of Events, is hereby amended as follows:**

[Amendments **Bolded**]

<b>ACTION</b>	<b>DATE</b>
RFQ Released	October 10, 2018
Cut-Off date for Questions	<b>November 14, 2018</b>
Responses to Technical Questions Provided	<b>November 21, 2018</b>
Responses Due and Opened	<b>November 28, 3:00 p.m.</b>
Evaluation of Proposals	November 2018 – January 2019
Oral Presentations	November 2018 - January, 2019*
Final Scoring/Ranking/Selection by Board	December 2018 – January 2019
Posting of Intent to Award	December 2018 – January 2019
Authority Consideration of Intent to Award and Approval to Negotiate Contract	December 2018 – February 2019
Contract Negotiations Begin	December 2018 – February 2019
Authority Approval of Award and Contract	December 2018 – February 2019
Anticipated Beginning of Work	January – March 2019